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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in IMPERIAL COUNTY NEAR
CALEXICO AT VARIOUS LOCATIONS.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 20, 2003.

This addendum is being issued to revise the Project Plans and the Notice to Contractors and Special Provisions.

On Project Plan Sheet 588, PART TYPICAL SECTION, Left Bridge, the top longitudinal reinforcement spacing
"S=330" is revised to "S=250."

In the Special Provisions, Section 2-1.01, "GENERAL," the sixth paragraph is revised as follows:

"Submit request for substitution of an "or equal" item, and the data substantiating the request to the
Department of Transportation, District 11, Construction Duty Senior MS 73, P.O. Box 85406, San Diego,
CA, 92186-5400, so that the request is received by the Department by close of business on the fourth day,
not including Saturdays, Sundays and legal holidays, following bid."

In the Special Provisions, Section 3, "AWARD AND EXECUTION OF CONTRACT," the second paragraph is revised
as follows:

"Bids will be compared on the basis of the Engineer's Estimate of the quantities of work to be done and
the number of working days bid for completion of the work.  The award of the contract, if it be awarded,
will be made within 30 days after the opening of the proposals if the apparent lowest responsible bidder has
met the goal for DBE participation.  The award of the contract, if it be awarded, will be made within 60
days after the opening of the proposals if the apparent lowest bidder has not met the goal for DBE
participation but has claimed good faith efforts to do so.  These periods will be subject to extension for
such further periods as may be agreed upon in writing between the Department and the bidders concerned.
The award, if made, will be to the lowest responsible bidder whose proposal complies with all the
requirements prescribed and who has met the goal for DBE participation or has demonstrated, to the
satisfaction of the Department, adequate good faith efforts to do so.  Meeting the goal for DBE
participation or demonstrating, to the satisfaction of the Department, adequate good faith efforts to do so is
a condition for being eligible for award of contract.  The lowest bid will be determined on the basis of the
"Total Basis for Comparison of Bids (A+B)" set forth in the proposal.  The contract price for the awarded
contract will be the "Total Bid (A)" set forth in the proposal."
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In the Special Provisions, Section 10-1.12, "PROGRESS SCHEDULE (CRITICAL PATH METHOD)," in the
subsection "BASELINE SCHEDULE," the first sentence of the fourth paragraph is revised as follows:

"The baseline schedule shall not extend beyond the number of working days bid."

In the Special Provisions, Section 10-1.12, "PROGRESS SCHEDULE (CRITICAL PATH METHOD)," in the
subsection "BASELINE SCHEDULE," the first sentence of the fifth paragraph is revised as follows:

"If the Contractor submits an early completion baseline schedule that shows contract completion is less
than 85 percent of the working days bid, the baseline schedule shall be supplemented with resource
allocations for every task activity and include time-scaled resource histograms."

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer


